
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LAMBERT BROS., INC. (2) ANZAC CONTRACTORS,
INC.

(3) EBSARY FOUNDATION
COMPANY

0001 StructuresSECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0108  1

MONITOR EXISTING
STRUCTURES- INSPECTION AND
SETTLEMENT MONITORING
43325415201

(1.000)

LS

10,300.00000 10,300.00 8,300.00000 8,300.00 14,575.00000 14,575.00

0010 0108  2

MONITOR EXISTING
STRUCTURES- VIBRATION
MONITORING 43325415201

(1.000)

LS

13,700.00000 13,700.00 30,000.00000 30,000.00 14,575.00000 14,575.00

0015 0110  4

REMOVAL OF EXISTING
CONCRETE PAVEMENT

355.000

SY

13.50000 4,792.50 13.00000 4,615.00 20.00000 7,100.00

0020 0110 73

REMOVE EXISTING BULKHEAD

145.000

LF

75.00000 10,875.00 117.00000 16,965.00 140.67000 20,397.15
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SR 886/PORT BLVD PORT OF MIAMI BRIDGE OVER INTRACOASTAL WATE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J27

N/A

240 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LAMBERT BROS., INC. (2) ANZAC CONTRACTORS,
INC.

(3) EBSARY FOUNDATION
COMPANY

0001 StructuresSECTION: Cat Alt Set: Cat Alt Member: LCC:

0025 0350  3  5

PLAIN CEMENT CONCRETE
PAVEMENT, 8"

355.000

SY

95.00000 33,725.00 94.50000 33,547.50 91.09000 32,336.95

0030 0350  5

CLEANING & SEALING JOINTS-
CONCRETE PAVEMENT:

148.000

LF

6.50000 962.00 25.00000 3,700.00 24.30000 3,596.40

0035 0400  4  8

CONC CLASS IV, BULKHEAD

51.000

CY

945.00000 48,195.00 1,090.00000 55,590.00 1,239.00000 63,189.00

0040 0400153

NON SHRINK GROUT, F&I,
MISCELLANEOUS- STRUCTURES
REHAB

93.000

CF

115.00000 10,695.00 175.00000 16,275.00 90.00000 8,370.00

0045 0415  1  6

REINFORCING STEEL-
MISCELLANEOUS

4,478.000

LB

2.00000 8,956.00 1.00000 4,478.00 0.97000 4,343.66
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SR 886/PORT BLVD PORT OF MIAMI BRIDGE OVER INTRACOASTAL WATE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J27

N/A

240 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LAMBERT BROS., INC. (2) ANZAC CONTRACTORS,
INC.

(3) EBSARY FOUNDATION
COMPANY

0001 StructuresSECTION: Cat Alt Set: Cat Alt Member: LCC:

0050 0415  1  8

REINFORCING STEEL- BULKHEAD

4,990.000

LB

2.00000 9,980.00 1.00000 4,990.00 1.52000 7,584.80

0055 0451 70

PREST SOIL ANCHORS

16.000

EA

13,000.00000 208,000.00 12,200.00000 195,200.00 12,415.00000 198,640.00

0060 0451 70  1

PRESTRESSED SOIL ANCHOR,
PERFORMANCE TEST

3.000

EA

510.00000 1,530.00 1,500.00000 4,500.00 650.00000 1,950.00

0065 0451 70  2

PRESTRESSED SOIL ANCHOR,
CREEP TEST

2.000

EA

1,700.00000 3,400.00 100.00000 200.00 975.00000 1,950.00

0070 0455133  3

SHEET PILING STEEL, F&I
PERMANENT

4,350.000

SF

56.00000 243,600.00 78.00000 339,300.00 82.52000 358,962.00
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SR 886/PORT BLVD PORT OF MIAMI BRIDGE OVER INTRACOASTAL WATE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J27

N/A

240 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LAMBERT BROS., INC. (2) ANZAC CONTRACTORS,
INC.

(3) EBSARY FOUNDATION
COMPANY

Section Total with LCC: $608,710.50 $717,660.50 $737,569.96

Life Cycle Costs:

$737,569.96$608,710.50 $717,660.50Section Totals:
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SR 886/PORT BLVD PORT OF MIAMI BRIDGE OVER INTRACOASTAL WATE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J27

N/A

240 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LAMBERT BROS., INC. (2) ANZAC CONTRACTORS,
INC.

(3) EBSARY FOUNDATION
COMPANY

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0075 0101  1

MOBILIZATION 43325415201

(1.000)

LS

165,000.00000 165,000.00 86,000.00000 86,000.00 83,280.00000 83,280.00

0080 0102  1

MAINTENANCE OF TRAFFIC
43325415201

(240.000)

DA

3,600.00000 3,600.00 14,500.00000 14,500.00 1,299.00000 1,299.00

0085 0102 74  2

CHANNELIZING DEVICE, TYPE III,
6'

3,360.000

ED

0.50000 1,680.00 0.60000 2,016.00 0.65000 2,184.00

0090 0104 11

FLOATING TURBIDITY BARRIER

245.000

LF

14.00000 3,430.00 15.75000 3,858.75 30.61000 7,499.45

0095 0120  6

EMBANKMENT

540.000

CY

50.00000 27,000.00 65.50000 35,370.00 32.95000 17,793.00

0100 0125  1

EXCAVATION FOR STRUCTURES

1,602.000

CY

10.00000 16,020.00 6.00000 9,612.00 23.22000 37,198.44
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SR 886/PORT BLVD PORT OF MIAMI BRIDGE OVER INTRACOASTAL WATE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J27

N/A

240 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LAMBERT BROS., INC. (2) ANZAC CONTRACTORS,
INC.

(3) EBSARY FOUNDATION
COMPANY

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0105 0430175124

PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 24"S/CD

4.000

LF

320.00000 1,280.00 1,170.00000 4,680.00 1,821.00000 7,284.00

0110 0550 10938

FENCING, SPECIAL TYPE, 6.1-7.0',
RESET EXISTING

250.000

LF

17.00000 4,250.00 33.00000 8,250.00 13.00000 3,250.00

0115 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43325415201

(1.000)

LS

43,765.00000 43,765.00 43,765.00000 43,765.00 43,765.00000 43,765.00

Section Total with LCC: $266,025.00 $208,051.75 $203,552.89

Life Cycle Costs:

$203,552.89$266,025.00 $208,051.75Section Totals:

$925,712.25$874,735.50 $941,122.85Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
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SR 886/PORT BLVD PORT OF MIAMI BRIDGE OVER INTRACOASTAL WATE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J27

N/A

240 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



( ) indicates item is bid as Lump Sum

$874,735.50 $925,712.25 941,122.85Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SR 886/PORT BLVD PORT OF MIAMI BRIDGE OVER INTRACOASTAL WATE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J27

N/A

240 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SOUTHERN ROAD &
BRIDGE, LLC

(5) MORRISON - COBALT JV (6) WEEKLEY ASPHALT
PAVING, INC.

0001 StructuresSECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0108  1

MONITOR EXISTING
STRUCTURES- INSPECTION AND
SETTLEMENT MONITORING
43325415201

(1.000)

LS

10,000.00000 10,000.00 6,000.00000 6,000.00 10,000.00000 10,000.00

0010 0108  2

MONITOR EXISTING
STRUCTURES- VIBRATION
MONITORING 43325415201

(1.000)

LS

10,000.00000 10,000.00 23,000.00000 23,000.00 13,000.00000 13,000.00

0015 0110  4

REMOVAL OF EXISTING
CONCRETE PAVEMENT

355.000

SY

25.00000 8,875.00 35.00000 12,425.00 40.00000 14,200.00

0020 0110 73

REMOVE EXISTING BULKHEAD

145.000

LF

250.00000 36,250.00 450.00000 65,250.00 130.00000 18,850.00
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SR 886/PORT BLVD PORT OF MIAMI BRIDGE OVER INTRACOASTAL WATE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J27

N/A

240 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SOUTHERN ROAD &
BRIDGE, LLC

(5) MORRISON - COBALT JV (6) WEEKLEY ASPHALT
PAVING, INC.

0001 StructuresSECTION: Cat Alt Set: Cat Alt Member: LCC:

0025 0350  3  5

PLAIN CEMENT CONCRETE
PAVEMENT, 8"

355.000

SY

25.50000 9,052.50 65.00000 23,075.00 80.00000 28,400.00

0030 0350  5

CLEANING & SEALING JOINTS-
CONCRETE PAVEMENT:

148.000

LF

100.00000 14,800.00 3.50000 518.00 4.00000 592.00

0035 0400  4  8

CONC CLASS IV, BULKHEAD

51.000

CY

1,788.00000 91,188.00 700.00000 35,700.00 1,300.00000 66,300.00

0040 0400153

NON SHRINK GROUT, F&I,
MISCELLANEOUS- STRUCTURES
REHAB

93.000

CF

34.00000 3,162.00 250.00000 23,250.00 400.00000 37,200.00

0045 0415  1  6

REINFORCING STEEL-
MISCELLANEOUS

4,478.000

LB

2.55000 11,418.90 1.20000 5,373.60 1.00000 4,478.00
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SR 886/PORT BLVD PORT OF MIAMI BRIDGE OVER INTRACOASTAL WATE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J27

N/A

240 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SOUTHERN ROAD &
BRIDGE, LLC

(5) MORRISON - COBALT JV (6) WEEKLEY ASPHALT
PAVING, INC.

0001 StructuresSECTION: Cat Alt Set: Cat Alt Member: LCC:

0050 0415  1  8

REINFORCING STEEL- BULKHEAD

4,990.000

LB

2.00000 9,980.00 1.20000 5,988.00 1.30000 6,487.00

0055 0451 70

PREST SOIL ANCHORS

16.000

EA

9,000.00000 144,000.00 7,500.00000 120,000.00 4,000.00000 64,000.00

0060 0451 70  1

PRESTRESSED SOIL ANCHOR,
PERFORMANCE TEST

3.000

EA

1,700.00000 5,100.00 600.00000 1,800.00 1,000.00000 3,000.00

0065 0451 70  2

PRESTRESSED SOIL ANCHOR,
CREEP TEST

2.000

EA

1,700.00000 3,400.00 1,200.00000 2,400.00 1,500.00000 3,000.00

0070 0455133  3

SHEET PILING STEEL, F&I
PERMANENT

4,350.000

SF

78.00000 339,300.00 75.00000 326,250.00 120.00000 522,000.00
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SR 886/PORT BLVD PORT OF MIAMI BRIDGE OVER INTRACOASTAL WATE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J27

N/A

240 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SOUTHERN ROAD &
BRIDGE, LLC

(5) MORRISON - COBALT JV (6) WEEKLEY ASPHALT
PAVING, INC.

Section Total with LCC: $696,526.40 $651,029.60 $791,507.00

Life Cycle Costs:

$791,507.00$696,526.40 $651,029.60Section Totals:
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SR 886/PORT BLVD PORT OF MIAMI BRIDGE OVER INTRACOASTAL WATE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J27

N/A

240 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SOUTHERN ROAD &
BRIDGE, LLC

(5) MORRISON - COBALT JV (6) WEEKLEY ASPHALT
PAVING, INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0075 0101  1

MOBILIZATION 43325415201

(1.000)

LS

180,000.00000 180,000.00 220,000.00000 220,000.00 113,899.00000 113,899.00

0080 0102  1

MAINTENANCE OF TRAFFIC
43325415201

(240.000)

DA

4,080.00000 4,080.00 75,000.00000 75,000.00 80,492.00000 80,492.00

0085 0102 74  2

CHANNELIZING DEVICE, TYPE III,
6'

3,360.000

ED

1.70000 5,712.00 0.30000 1,008.00 0.40000 1,344.00

0090 0104 11

FLOATING TURBIDITY BARRIER

245.000

LF

15.30000 3,748.50 25.00000 6,125.00 15.00000 3,675.00

0095 0120  6

EMBANKMENT

540.000

CY

20.00000 10,800.00 30.00000 16,200.00 22.00000 11,880.00

0100 0125  1

EXCAVATION FOR STRUCTURES

1,602.000

CY

17.00000 27,234.00 1.00000 1,602.00 1.00000 1,602.00
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SR 886/PORT BLVD PORT OF MIAMI BRIDGE OVER INTRACOASTAL WATE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J27

N/A

240 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SOUTHERN ROAD &
BRIDGE, LLC

(5) MORRISON - COBALT JV (6) WEEKLEY ASPHALT
PAVING, INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0105 0430175124

PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 24"S/CD

4.000

LF

834.00000 3,336.00 1,250.00000 5,000.00 1,600.00000 6,400.00

0110 0550 10938

FENCING, SPECIAL TYPE, 6.1-7.0',
RESET EXISTING

250.000

LF

166.67000 41,667.50 35.00000 8,750.00 38.00000 9,500.00

0115 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43325415201

(1.000)

LS

43,765.00000 43,765.00 43,765.00000 43,765.00 43,765.00000 43,765.00

Section Total with LCC: $320,343.00 $377,450.00 $272,557.00

Life Cycle Costs:

$272,557.00$320,343.00 $377,450.00Section Totals:

$1,028,479.60$1,016,869.40 $1,064,064.00Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
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SR 886/PORT BLVD PORT OF MIAMI BRIDGE OVER INTRACOASTAL WATE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J27

N/A

240 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



( ) indicates item is bid as Lump Sum

$1,016,869.40 $1,028,479.60 1,064,064.00Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SR 886/PORT BLVD PORT OF MIAMI BRIDGE OVER INTRACOASTAL WATE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J27

N/A

240 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) M & J CONSTRUCTION
COMPANY OF PINELLAS

COUNTY, INC.

0001 StructuresSECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0108  1

MONITOR EXISTING
STRUCTURES- INSPECTION AND
SETTLEMENT MONITORING
43325415201

(1.000)

LS

19,408.27000 19,408.27

0010 0108  2

MONITOR EXISTING
STRUCTURES- VIBRATION
MONITORING 43325415201

(1.000)

LS

14,347.44000 14,347.44

0015 0110  4

REMOVAL OF EXISTING
CONCRETE PAVEMENT

355.000

SY

57.76000 20,504.80

0020 0110 73

REMOVE EXISTING BULKHEAD

145.000

LF

155.34000 22,524.30
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SR 886/PORT BLVD PORT OF MIAMI BRIDGE OVER INTRACOASTAL WATE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J27

N/A

240 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) M & J CONSTRUCTION
COMPANY OF PINELLAS

COUNTY, INC.

0001 StructuresSECTION: Cat Alt Set: Cat Alt Member: LCC:

0025 0350  3  5

PLAIN CEMENT CONCRETE
PAVEMENT, 8"

355.000

SY

96.26000 34,172.30

0030 0350  5

CLEANING & SEALING JOINTS-
CONCRETE PAVEMENT:

148.000

LF

5.85000 865.80

0035 0400  4  8

CONC CLASS IV, BULKHEAD

51.000

CY

1,684.54000 85,911.54

0040 0400153

NON SHRINK GROUT, F&I,
MISCELLANEOUS- STRUCTURES
REHAB

93.000

CF

541.46000 50,355.78

0045 0415  1  6

REINFORCING STEEL-
MISCELLANEOUS

4,478.000

LB

1.32000 5,910.96
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SR 886/PORT BLVD PORT OF MIAMI BRIDGE OVER INTRACOASTAL WATE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J27

N/A

240 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) M & J CONSTRUCTION
COMPANY OF PINELLAS

COUNTY, INC.

0001 StructuresSECTION: Cat Alt Set: Cat Alt Member: LCC:

0050 0415  1  8

REINFORCING STEEL- BULKHEAD

4,990.000

LB

1.44000 7,185.60

0055 0451 70

PREST SOIL ANCHORS

16.000

EA

8,520.45000 136,327.20

0060 0451 70  1

PRESTRESSED SOIL ANCHOR,
PERFORMANCE TEST

3.000

EA

360.97000 1,082.91

0065 0451 70  2

PRESTRESSED SOIL ANCHOR,
CREEP TEST

2.000

EA

1,203.24000 2,406.48

0070 0455133  3

SHEET PILING STEEL, F&I
PERMANENT

4,350.000

SF

156.86000 682,341.00
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SR 886/PORT BLVD PORT OF MIAMI BRIDGE OVER INTRACOASTAL WATE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J27

N/A

240 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) M & J CONSTRUCTION
COMPANY OF PINELLAS

COUNTY, INC.

Section Total with LCC: $1,083,344.38

Life Cycle Costs:

$1,083,344.38Section Totals:
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SR 886/PORT BLVD PORT OF MIAMI BRIDGE OVER INTRACOASTAL WATE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J27

N/A

240 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) M & J CONSTRUCTION
COMPANY OF PINELLAS

COUNTY, INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0075 0101  1

MOBILIZATION 43325415201

(1.000)

LS

173,924.85000 173,924.85

0080 0102  1

MAINTENANCE OF TRAFFIC
43325415201

(240.000)

DA

19,251.85000 19,251.85

0085 0102 74  2

CHANNELIZING DEVICE, TYPE III,
6'

3,360.000

ED

0.32000 1,075.20

0090 0104 11

FLOATING TURBIDITY BARRIER

245.000

LF

18.05000 4,422.25

0095 0120  6

EMBANKMENT

540.000

CY

28.88000 15,595.20
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SR 886/PORT BLVD PORT OF MIAMI BRIDGE OVER INTRACOASTAL WATE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J27

N/A

240 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) M & J CONSTRUCTION
COMPANY OF PINELLAS

COUNTY, INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 0125  1

EXCAVATION FOR STRUCTURES

1,602.000

CY

19.25000 30,838.50

0105 0430175124

PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 24"S/CD

4.000

LF

2,406.48000 9,625.92

0110 0550 10938

FENCING, SPECIAL TYPE, 6.1-7.0',
RESET EXISTING

250.000

LF

36.10000 9,025.00

0115 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43325415201

(1.000)

LS

43,765.00000 43,765.00

Section Total with LCC: $307,523.77

Life Cycle Costs:

$307,523.77Section Totals:
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SR 886/PORT BLVD PORT OF MIAMI BRIDGE OVER INTRACOASTAL WATE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J27

N/A

240 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



( ) indicates item is bid as Lump Sum

$1,390,868.15

$1,390,868.15

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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SR 886/PORT BLVD PORT OF MIAMI BRIDGE OVER INTRACOASTAL WATE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J27

N/A

240 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) GENERAL ASPHALT CO.,
INC.

(3) WEEKLEY ASPHALT
PAVING, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0101  1

MOBILIZATION 41247385201

(1.000)

LS

95,000.00000 95,000.00 50,000.00000 50,000.00 52,384.00000 52,384.00

0010 0102  1

MAINTENANCE OF TRAFFIC
41247385201

(140.000)

DA

90,000.00000 90,000.00 50,000.00000 50,000.00 139,000.00000 139,000.00

0015 0102 14

TRAFFIC CONTROL OFFICER

120.000

MH

65.00000 7,800.00 60.00000 7,200.00 55.00000 6,600.00

0020 0102 60

WORK ZONE SIGN

2,290.000

ED

0.35000 801.50 0.33000 755.70 0.30000 687.00

0025 0102 71 14

BARRIER WALL, TEMPORARY, F&I,
TYPE K

350.000

LF

6.00000 2,100.00 35.00000 12,250.00 38.00000 13,300.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) GENERAL ASPHALT CO.,
INC.

(3) WEEKLEY ASPHALT
PAVING, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 0102 74  1

CHANNELIZING DEVICE- TYPES I,
II, DI, VP, DRUM, OR LCD

2,445.000

ED

0.25000 611.25 0.18000 440.10 0.20000 489.00

0035 0102 74  2

CHANNELIZING DEVICE, TYPE III,
6'

310.000

ED

0.40000 124.00 0.33000 102.30 0.30000 93.00

0040 0102 76

ARROW BOARD / ADVANCE
WARNING ARROW PANEL

155.000

ED

12.00000 1,860.00 8.00000 1,240.00 7.00000 1,085.00

0045 0102 78

TEMPORARY RETROREFLECTIVE
PAVEMENT MARKER

298.000

EA

3.50000 1,043.00 3.30000 983.40 2.50000 745.00

0050 0102 89  1

TEMPORARY CRASH CUSHION,
REDIRECTIVE OPTION

1.000

LO

1,725.00000 1,725.00 1,100.00000 1,100.00 1,500.00000 1,500.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) GENERAL ASPHALT CO.,
INC.

(3) WEEKLEY ASPHALT
PAVING, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 0102 99

PORTABLE CHANGEABLE
MESSAGE SIGN, TEMPORARY

308.000

ED

20.00000 6,160.00 14.00000 4,312.00 12.00000 3,696.00

0060 0102104

TEMPORARY SIGNALIZATION AND
MAINTENANCE, INTERSECTION

280.000

ED

11.00000 3,080.00 12.00000 3,360.00 6.48000 1,814.40

0065 0102107  1

TEMPORARY TRAFFIC
DETECTION AND MAINTENANCE,
INTERSECTION

280.000

ED

7.50000 2,100.00 9.00000 2,520.00 5.46000 1,528.80

0070 0104 18

INLET PROTECTION SYSTEM

12.000

EA

85.00000 1,020.00 100.00000 1,200.00 110.00000 1,320.00

0075 0107  1

LITTER REMOVAL

2.470

AC

0.01000 0.02 160.00000 395.20 50.00000 123.50
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) GENERAL ASPHALT CO.,
INC.

(3) WEEKLEY ASPHALT
PAVING, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 0110  1  1

CLEARING & GRUBBING
41247385201

(0.120)

AC

72,000.00000 72,000.00 12,000.00000 12,000.00 57,111.00000 57,111.00

0085 0120  1

REGULAR EXCAVATION

42.000

CY

60.00000 2,520.00 22.00000 924.00 25.00000 1,050.00

0090 0120  6

EMBANKMENT

38.000

CY

60.00000 2,280.00 18.00000 684.00 20.00000 760.00

0095 0160  4

TYPE B STABILIZATION

50.000

SY

0.01000 0.50 15.00000 750.00 15.00000 750.00

0100 0285709

OPTIONAL BASE, BASE GROUP 09

310.000

SY

44.00000 13,640.00 30.00000 9,300.00 30.00000 9,300.00

0105 0327 70  8

MILLING EXIST ASPH PAVT, 2 1/2"
AVG DEPTH

6,850.000

SY

3.00000 20,550.00 3.00000 20,550.00 3.00000 20,550.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) GENERAL ASPHALT CO.,
INC.

(3) WEEKLEY ASPHALT
PAVING, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0110 0334  1 13

SUPERPAVE ASPHALTIC CONC,
TRAFFIC C

569.600

TN

117.00000 66,643.20 130.00000 74,048.00 110.00000 62,656.00

0115 0337  7 73

ASPHALT CONCRETE FRICTION
COURSE,TRAFFIC C, FC-9.5, PG
76-22, ARB

404.800

TN

126.00000 51,004.80 160.00000 64,768.00 135.00000 54,648.00

0120 0352 70

GRINDING CONCRETE PAVEMENT

147.000

SY

56.50000 8,305.50 27.00000 3,969.00 48.00000 7,056.00

0125 0425  1205

INLETS, CURB, TYPE 9, PARTIAL

1.000

EA

2,875.00000 2,875.00 8,800.00000 8,800.00 3,140.00000 3,140.00

0130 0425  1355

INLETS, CURB, TYPE P-5, PARTIAL

1.000

EA

4,025.00000 4,025.00 8,800.00000 8,800.00 3,610.00000 3,610.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) GENERAL ASPHALT CO.,
INC.

(3) WEEKLEY ASPHALT
PAVING, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0135 0425  1895

INLETS, BARRIER WALL, PARTIAL

3.000

EA

500.00000 1,500.00 11,000.00000 33,000.00 6,056.00000 18,168.00

0140 0425  5

MANHOLE, ADJUST

7.000

EA

550.00000 3,850.00 440.00000 3,080.00 265.00000 1,855.00

0145 0425 10

YARD DRAIN

6.000

EA

3,450.00000 20,700.00 2,500.00000 15,000.00 2,508.00000 15,048.00

0150 0430175115

PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 15"S/CD

165.000

LF

92.00000 15,180.00 122.00000 20,130.00 150.00000 24,750.00

0155 0436  1  1

TRENCH DRAIN, STANDARD

40.000

LF

200.00000 8,000.00 190.00000 7,600.00 147.40000 5,896.00

0160 0520  1 10

CONCRETE CURB & GUTTER,
TYPE F

593.000

LF

34.10000 20,221.30 29.00000 17,197.00 41.00000 24,313.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) GENERAL ASPHALT CO.,
INC.

(3) WEEKLEY ASPHALT
PAVING, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0165 0521  1  1

MEDIAN BARRIER WALL CONC,
PRECAST

147.000

LF

78.10000 11,480.70 285.00000 41,895.00 140.00000 20,580.00

0170 0522  1

CONCRETE SIDEWALK AND
DRIVEWAYS, 4" THICK

563.000

SY

42.90000 24,152.70 50.00000 28,150.00 44.40000 24,997.20

0175 0526  1  2

PAVERS, ARCHITECTURAL,
SIDEWALK

260.000

SY

100.00000 26,000.00 180.00000 46,800.00 60.00000 15,600.00

0180 0527  2

DETECTABLE WARNINGS

149.000

SF

47.00000 7,003.00 23.00000 3,427.00 30.00000 4,470.00

0185 0544 75  1

CRASH CUSHION

1.000

EA

12,000.00000 12,000.00 14,000.00000 14,000.00 17,539.00000 17,539.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) GENERAL ASPHALT CO.,
INC.

(3) WEEKLEY ASPHALT
PAVING, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 0546 71

RUMBLE STRIPS

4.000

PS

575.00000 2,300.00 1,250.00000 5,000.00 639.00000 2,556.00

0195 0710 11101

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID, 6"

1.964

GM

600.00000 1,178.40 770.00000 1,512.28 1,000.00000 1,964.00

0200 0710 11102

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
INTERCHANGE AND URBAN
ISLAND, 8"

0.334

GM

500.00000 167.00 1,100.00000 367.40 300.00000 100.20

0205 0710 11123

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
CROSSWALK AND ROUNDABOUT,
12"

1,108.000

LF

0.60000 664.80 1.00000 1,108.00 1.00000 1,108.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) GENERAL ASPHALT CO.,
INC.

(3) WEEKLEY ASPHALT
PAVING, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0210 0710 11124

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

1,194.000

LF

0.90000 1,074.60 1.10000 1,313.40 1.25000 1,492.50

0215 0710 11125

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
STOP LINE OR CROSSWALK, 24"

1,312.000

LF

1.10000 1,443.20 1.10000 1,443.20 1.50000 1,968.00

0220 0710 11131

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SKIP,   10-30
OR 3-9 SKIP, 6" WIDE

1.028

GM

350.00000 359.80 330.00000 339.24 300.00000 308.40

0225 0710 11133

PAINTED PAVEMENT MARKING,
STANDARD,WHITE, 3'-9' SKIP
DROP LINE AND APPROACH TO
TOLL PLAZA, 12" WIDE,

0.070

GM

350.00000 24.50 550.00000 38.50 1,000.00000 70.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) GENERAL ASPHALT CO.,
INC.

(3) WEEKLEY ASPHALT
PAVING, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 0710 11141

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, 2-4 DOTTED
GUIDELINE/ 6-10 DOTTED
EXTENSION, 6"

0.118

GM

0.30000 0.04 550.00000 64.90 300.00000 35.40

0235 0710 11160

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, MESSAGE  OR
SYMBOL

42.000

EA

35.00000 1,470.00 39.00000 1,638.00 50.00000 2,100.00

0240 0710 11170

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, ARROWS

48.000

EA

25.00000 1,200.00 22.00000 1,056.00 20.00000 960.00

0245 0710 11201

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID, 6"

0.874

GM

600.00000 524.40 770.00000 672.98 300.00000 262.20

Page 10 of 87

SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) GENERAL ASPHALT CO.,
INC.

(3) WEEKLEY ASPHALT
PAVING, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 0710 11202

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID  FOR
INTERCHANGE AND URBAN
ISLAND, 8"

0.034

GM

500.00000 17.00 4,400.00000 149.60 300.00000 10.20

0255 0710 11224

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

148.000

LF

0.90000 133.20 2.00000 296.00 1.00000 148.00

0260 0908333  1

HIGH FRICTION SURFACE
COURSE

552.000

SY

50.00000 27,600.00 70.00000 38,640.00 47.70000 26,330.40

0265 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 41247385201

(1.000)

LS

41,670.00000 41,670.00 41,670.00000 41,670.00 41,670.00000 41,670.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) GENERAL ASPHALT CO.,
INC.

(3) WEEKLEY ASPHALT
PAVING, INC.

Section Total with LCC: $687,183.41 $666,040.20 $699,296.20

Life Cycle Costs:

$699,296.20$687,183.41 $666,040.20Section Totals:
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) GENERAL ASPHALT CO.,
INC.

(3) WEEKLEY ASPHALT
PAVING, INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 0700  1 11

SINGLE POST SIGN, F&I GROUND
MOUNT, UP TO 12 SF

18.000

AS

255.00000 4,590.00 290.00000 5,220.00 400.00000 7,200.00

0275 0700  1 21

SINGLE POST SIGN, F&I BARRIER
MOUNT INDEX 11871 UP TO 12 SF

1.000

AS

850.00000 850.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0280 0700  1 60

SINGLE POST SIGN, REMOVE

2.000

AS

10.00000 20.00 12.00000 24.00 20.00000 40.00

0285 0700  3101

SIGN PANEL, FURNISH & INSTALL
GROUND MOUNT, UP TO 12 SF

4.000

EA

250.00000 1,000.00 275.00000 1,100.00 200.00000 800.00

0290 0700  3601

SIGN PANEL, REMOVE, UP TO 12
SF

4.000

EA

10.00000 40.00 11.00000 44.00 20.00000 80.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) GENERAL ASPHALT CO.,
INC.

(3) WEEKLEY ASPHALT
PAVING, INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0295 0705 11  4

DELINEATOR, FLEXIBLE HIGH
PERFORMANCE 48"

5.000

EA

41.50000 207.50 46.00000 230.00 70.00000 350.00

0300 0706  3

RETRO-REFLECTIVE PAVEMENT
MARKERS

298.000

EA

3.00000 894.00 3.30000 983.40 4.00000 1,192.00

0305 0711 11124

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 18" FOR
DIAGONALS AND CHEVRONS

597.000

LF

2.50000 1,492.50 3.30000 1,970.10 2.50000 1,492.50

0310 0711 11125

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 24" FOR STOP LINE
AND CROSSWALK

253.000

LF

3.15000 796.95 4.40000 1,113.20 3.00000 759.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) GENERAL ASPHALT CO.,
INC.

(3) WEEKLEY ASPHALT
PAVING, INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0315 0711 11141

THERMOPLASTIC, STANDARD,
WHITE, 2-4 DOTTED GUIDELINE/ 6-
10 GAP EXTENSION,  6"

0.059

GM

0.75000 0.04 1,500.00000 88.50 1,056.00000 62.30

0320 0711 11160

THERMOPLASTIC, STANDARD,
WHITE, MESSAGE OR SYMBOL

12.000

EA

100.00000 1,200.00 132.00000 1,584.00 100.00000 1,200.00

0325 0711 11170

THERMOPLASTIC, STANDARD,
WHITE, ARROW

17.000

EA

50.00000 850.00 66.00000 1,122.00 45.00000 765.00

0330 0711 11224

THERMOPLASTIC, STANDARD,
YELLOW, SOLID, 18" FOR
DIAGONAL OR CHEVRON

74.000

LF

2.50000 185.00 2.00000 148.00 2.50000 185.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) GENERAL ASPHALT CO.,
INC.

(3) WEEKLEY ASPHALT
PAVING, INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0335 0711 14123

THERMOPLASTIC, PREFORMED,
WHITE, SOLID,  12" FOR
CROSSWALK

554.000

LF

15.00000 8,310.00 14.00000 7,756.00 12.00000 6,648.00

0340 0711 14125

THERMOPLASTIC, PREFORMED,
WHITE, SOLID,  24" FOR
CROSSWALK

403.000

LF

18.00000 7,254.00 22.00000 8,866.00 24.00000 9,672.00

0345 0711 14160

THERMOPLASTIC, PREFORMED,
WHITE, MESSAGE

9.000

EA

150.00000 1,350.00 220.00000 1,980.00 250.00000 2,250.00

0350 0711 14170

THERMOPLASTIC, PREFORMED,
WHITE, ARROWS

7.000

EA

100.00000 700.00 110.00000 770.00 150.00000 1,050.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) GENERAL ASPHALT CO.,
INC.

(3) WEEKLEY ASPHALT
PAVING, INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0355 0711 16101

THERMOPLASTIC, STANDARD-
OTHER SURFACES, WHITE,
SOLID, 6"

0.982

GM

4,300.00000 4,222.60 4,400.00000 4,320.80 1,500.00000 1,473.00

0360 0711 16102

THERMOPLASTIC, STANDARD-
OTHER SURFACES, WHITE,
SOLID, 8"

0.167

GM

5,800.00000 968.60 4,400.00000 734.80 2,000.00000 334.00

0365 0711 16131

THERMOPLASTIC, OTHER
SURFACES, WHITE, SKIP, 6",10-30
SKIP OR 3-9 LANE DROP

0.514

GM

1,350.00000 693.90 1,500.00000 771.00 1,500.00000 771.00

0370 0711 16133

THERMOPLASTIC, STANDARD-
OTHER SURFACES WHITE, SKIP,
12"- APPROACH TO TOLL PLAZA
OR 3-9 LANE DROP

0.035

GM

2,640.00000 92.40 2,800.00000 98.00 3,000.00000 105.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) GENERAL ASPHALT CO.,
INC.

(3) WEEKLEY ASPHALT
PAVING, INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0375 0711 16201

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SOLID, 6"

0.437

GM

4,300.00000 1,879.10 4,400.00000 1,922.80 1,500.00000 655.50

0380 0711 16202

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SOLID, 8"

0.017

GM

5,800.00000 98.60 4,400.00000 74.80 2,000.00000 34.00

0385 0711 17

THERMOPLASTIC, REMOVE
EXISTING THERMOPLASTIC
PAVEMENT MARKINGS

2,287.000

SF

1.80000 4,116.60 2.10000 4,802.70 2.00000 4,574.00

Section Total with LCC: $41,811.79 $46,724.10 $42,692.30

Life Cycle Costs:

$42,692.30$41,811.79 $46,724.10Section Totals:
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) GENERAL ASPHALT CO.,
INC.

(3) WEEKLEY ASPHALT
PAVING, INC.

0003 LightingSECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 0630  2 11

CONDUIT, FURNISH & INSTALL,
OPEN TRENCH

150.000

LF

6.00000 900.00 6.60000 990.00 11.00000 1,650.00

0395 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

2.000

EA

476.50000 953.00 525.00000 1,050.00 520.00000 1,040.00

0400 0715  1 12

LIGHTING CONDUCTORS, F&I,
INSULATED, NO.8 - 6

1,175.000

LF

1.60000 1,880.00 1.80000 2,115.00 1.52000 1,786.00

0405 0715  1 60

LIGHTING CONDUCTORS,
REMOVE & DISPOSE,
CONTRACTOR OWNS

660.000

LF

0.30000 198.00 0.33000 217.80 0.39000 257.40

0410 0715500  1

POLE CABLE DISTRIBUTION
SYSTEM, CONVENTIONAL

1.000

EA

1,653.50000 1,653.50 1,800.00000 1,800.00 1,559.14000 1,559.14
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) GENERAL ASPHALT CO.,
INC.

(3) WEEKLEY ASPHALT
PAVING, INC.

0003 LightingSECTION: Cat Alt Set: Cat Alt Member: LCC:

0415 0715518315

LIGHT POLE COMPLETE-SPECIAL
DESIGN, FURNISH & INSTALL
DOUBLE ARM POLE TOP MOUNT,
CONCRETE, 15'

1.000

EA

14,000.00000 14,000.00 15,400.00000 15,400.00 15,565.00000 15,565.00

0420 0715550000

LIGHT POLE COMPLETE- SPECIAL
DESIGN, REMOVE

1.000

EA

660.00000 660.00 720.00000 720.00 642.00000 642.00

Section Total with LCC: $20,244.50 $22,292.80 $22,499.54

Life Cycle Costs:

$22,499.54$20,244.50 $22,292.80Section Totals:
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) GENERAL ASPHALT CO.,
INC.

(3) WEEKLEY ASPHALT
PAVING, INC.

0004 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0425 0630  2 12

CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

1,260.000

LF

18.70000 23,562.00 21.00000 26,460.00 14.56000 18,345.60

0430 0632  7  1

SIGNAL CABLE- NEW OR
RECONSTRUCTED
INTERSECTION, FURNISH &
INSTALL

2.000

PI

4,000.00000 8,000.00 4,400.00000 8,800.00 4,471.00000 8,942.00

0435 0632  7  2

SIGNAL CABLE-
REPAIR/REPLACE/OTHER,
FURNISH & INSTALL

600.000

LF

5.00000 3,000.00 6.00000 3,600.00 4.23000 2,538.00

0440 0632  7  6

SIGNAL CABLE, REMOVE-
INTERSECTION

1.000

PI

500.00000 500.00 600.00000 600.00 2,864.00000 2,864.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) GENERAL ASPHALT CO.,
INC.

(3) WEEKLEY ASPHALT
PAVING, INC.

0004 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0445 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

42.000

EA

476.50000 20,013.00 525.00000 22,050.00 520.00000 21,840.00

0450 0639  1122

ELECTRICAL POWER SERVICE,
F&I, UNDERGROUND, METER
PURCHASED BY CONTRACTOR

3.000

AS

3,516.50000 10,549.50 3,900.00000 11,700.00 3,896.51000 11,689.53

0455 0639  1123

ELECTRICAL POWER SERVICE,
F&I, UNDERGROUND, METER NOT
REQUIRED

2.000

AS

2,858.00000 5,716.00 3,145.00000 6,290.00 2,190.00000 4,380.00

0460 0639  2  1

ELECTRICAL SERVICE WIRE

1,030.000

LF

5.70000 5,871.00 6.25000 6,437.50 2.71000 2,791.30

0465 0641  2 12

PRESTRESSED CONCRETE POLE,
F&I, TYPE P-II SERVICE POLE

4.000

EA

1,725.00000 6,900.00 1,900.00000 7,600.00 1,300.00000 5,200.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) GENERAL ASPHALT CO.,
INC.

(3) WEEKLEY ASPHALT
PAVING, INC.

0004 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0470 0646  1 11

ALUMINUM SIGNALS POLE,
PEDESTAL

8.000

EA

915.00000 7,320.00 1,000.00000 8,000.00 1,490.00000 11,920.00

0475 0646  1 60

ALUMINUM SIGNALS POLE,
REMOVE

2.000

EA

105.00000 210.00 115.00000 230.00 96.00000 192.00

0480 0653  1 11

PEDESTRIAN SIGNAL, FURNISH &
INSTALL LED COUNTDOWN,  1
WAY

6.000

AS

725.00000 4,350.00 800.00000 4,800.00 940.00000 5,640.00

0485 0653  1 60

PEDESTRIAN SIGNAL, REMOVE
PED SIGNAL- POLE/PEDESTAL TO
REMAIN

3.000

AS

55.00000 165.00 62.00000 186.00 100.00000 300.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) GENERAL ASPHALT CO.,
INC.

(3) WEEKLEY ASPHALT
PAVING, INC.

0004 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0490 0660  1109

LOOP DETECTOR INDUCTIVE, F&I,
TYPE 9

1.000

EA

300.00000 300.00 330.00000 330.00 192.98000 192.98

0495 0660  2101

LOOP ASSEMBLY- F&I, TYPE A

3.000

AS

800.00000 2,400.00 880.00000 2,640.00 856.98000 2,570.94

0500 0665  1 11

PEDESTRIAN DETECTOR,
FURNISH & INSTALL, STANDARD

10.000

EA

275.00000 2,750.00 300.00000 3,000.00 200.23000 2,002.30

0505 0665  1 60

PEDESTRIAN DETECTOR,
REMOVE- POLE/PEDESTAL TO
REMAIN

7.000

EA

52.50000 367.50 58.00000 406.00 99.00000 693.00

0510 0670  5120

TRAFFIC CONTROLLER
ASSEMBLY, F&I, 170

2.000

AS

20,555.50000 41,111.00 23,000.00000 46,000.00 18,589.43000 37,178.86

Page 24 of 87

SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) GENERAL ASPHALT CO.,
INC.

(3) WEEKLEY ASPHALT
PAVING, INC.

0004 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0515 0670  5400

TRAFFIC CONTROLLER
ASSEMBLY, MODIFY

2.000

AS

2,525.00000 5,050.00 2,800.00000 5,600.00 2,500.00000 5,000.00

0520 0670  5600

TRAFFIC CONTROLLER
ASSEMBLY, REMOVE
CONTROLLER WITH CABINET

2.000

AS

644.50000 1,289.00 710.00000 1,420.00 1,761.89000 3,523.78

0525 0685161

SYSTEM AUXILIARIES, F&I,
MODEM

2.000

EA

1,885.00000 3,770.00 2,100.00000 4,200.00 3,658.21000 7,316.42

0530 0700  3101

SIGN PANEL, FURNISH & INSTALL
GROUND MOUNT, UP TO 12 SF

2.000

EA

250.00000 500.00 650.00000 1,300.00 201.00000 402.00

0535 0700  3601

SIGN PANEL, REMOVE, UP TO 12
SF

8.000

EA

10.00000 80.00 110.00000 880.00 64.29000 514.32
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) GENERAL ASPHALT CO.,
INC.

(3) WEEKLEY ASPHALT
PAVING, INC.

0004 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0540 0741  1 11

TRAFFIC MONITORING SITE
VEHICLE SENSOR-NON-WEIGHT,
FURNISH & INSTALL, TYPE 1 AXLE
SENSOR- IN ROAD

4.000

EA

1,000.00000 4,000.00 1,100.00000 4,400.00 1,520.33000 6,081.32

0545 0745 70 12

TMS INDUCTIVE LOOP ASSEM,
F&I, 2 LOOPS / LANE

4.000

AS

1,200.00000 4,800.00 1,400.00000 5,600.00 1,412.03000 5,648.12

0550 0746 71132

TMS CABINET,F&I, TYPE III,
PEDESTAL MNT, 2 BACKPLANE

1.000

EA

4,577.50000 4,577.50 5,200.00000 5,200.00 3,875.85000 3,875.85

Section Total with LCC: $167,151.50 $187,729.50 $171,642.32

Life Cycle Costs:

$171,642.32$167,151.50 $187,729.50Section Totals:
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) GENERAL ASPHALT CO.,
INC.

(3) WEEKLEY ASPHALT
PAVING, INC.

0005 Landscape / PeripheralSECTION: Cat Alt Set: Cat Alt Member: LCC:

0555 0580  1  2

LANDSCAPE COMPLETE- LARGE
PLANTS 41247385201

(1.000)

LS

8,800.00000 8,800.00 11,000.00000 11,000.00 8,300.00000 8,300.00

Section Total with LCC: $8,800.00 $11,000.00 $8,300.00

Life Cycle Costs:

$8,300.00$8,800.00 $11,000.00Section Totals:
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) GENERAL ASPHALT CO.,
INC.

(3) WEEKLEY ASPHALT
PAVING, INC.

0006 UtilitiesSECTION: Cat Alt Set: Cat Alt Member: LCC:

0560 0425  5  1

MANHOLE, ADJUST, UTILITIES

2.000

EA

550.00000 1,100.00 1,900.00000 3,800.00 510.00000 1,020.00

0565 0425  6

VALVE BOXES, ADJUST

5.000

EA

450.00000 2,250.00 400.00000 2,000.00 250.00000 1,250.00

0570 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 41247385601

(1.000)

LS

295.00000 295.00 295.00000 295.00 295.00000 295.00

Section Total with LCC: $3,645.00 $6,095.00 $2,565.00

Life Cycle Costs:

$2,565.00$3,645.00 $6,095.00Section Totals:

$939,881.60$928,836.20 $946,995.36

$928,836.20

Contract Item Totals

$939,881.60

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



( ) indicates item is bid as Lump Sum

$928,836.20 $939,881.60 946,995.36Contract Grand Totals
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JVA ENGINEERING
CONTRACTOR, INC

(5) H & J ASPHALT, INC. (6) H & R PAVING, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0101  1

MOBILIZATION 41247385201

(1.000)

LS

100,000.00000 100,000.00 52,200.00000 52,200.00 75,000.00000 75,000.00

0010 0102  1

MAINTENANCE OF TRAFFIC
41247385201

(140.000)

DA

30,000.00000 30,000.00 36,540.00000 36,540.00 75,000.00000 75,000.00

0015 0102 14

TRAFFIC CONTROL OFFICER

120.000

MH

60.00000 7,200.00 52.20000 6,264.00 60.00000 7,200.00

0020 0102 60

WORK ZONE SIGN

2,290.000

ED

0.50000 1,145.00 0.40600 929.74 1.00000 2,290.00

0025 0102 71 14

BARRIER WALL, TEMPORARY, F&I,
TYPE K

350.000

LF

40.00000 14,000.00 23.20000 8,120.00 30.00000 10,500.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JVA ENGINEERING
CONTRACTOR, INC

(5) H & J ASPHALT, INC. (6) H & R PAVING, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 0102 74  1

CHANNELIZING DEVICE- TYPES I,
II, DI, VP, DRUM, OR LCD

2,445.000

ED

0.40000 978.00 0.29000 709.05 0.25000 611.25

0035 0102 74  2

CHANNELIZING DEVICE, TYPE III,
6'

310.000

ED

0.50000 155.00 0.46400 143.84 2.00000 620.00

0040 0102 76

ARROW BOARD / ADVANCE
WARNING ARROW PANEL

155.000

ED

10.00000 1,550.00 13.92000 2,157.60 10.00000 1,550.00

0045 0102 78

TEMPORARY RETROREFLECTIVE
PAVEMENT MARKER

298.000

EA

5.00000 1,490.00 2.90000 864.20 5.00000 1,490.00

0050 0102 89  1

TEMPORARY CRASH CUSHION,
REDIRECTIVE OPTION

1.000

LO

1,300.00000 1,300.00 1,160.00000 1,160.00 1,200.00000 1,200.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JVA ENGINEERING
CONTRACTOR, INC

(5) H & J ASPHALT, INC. (6) H & R PAVING, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 0102 99

PORTABLE CHANGEABLE
MESSAGE SIGN, TEMPORARY

308.000

ED

20.00000 6,160.00 23.20000 7,145.60 25.00000 7,700.00

0060 0102104

TEMPORARY SIGNALIZATION AND
MAINTENANCE, INTERSECTION

280.000

ED

6.00000 1,680.00 12.76000 3,572.80 10.00000 2,800.00

0065 0102107  1

TEMPORARY TRAFFIC
DETECTION AND MAINTENANCE,
INTERSECTION

280.000

ED

6.00000 1,680.00 8.70000 2,436.00 10.00000 2,800.00

0070 0104 18

INLET PROTECTION SYSTEM

12.000

EA

100.00000 1,200.00 139.20000 1,670.40 60.00000 720.00

0075 0107  1

LITTER REMOVAL

2.470

AC

1,300.00000 3,211.00 348.00000 859.56 100.00000 247.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JVA ENGINEERING
CONTRACTOR, INC

(5) H & J ASPHALT, INC. (6) H & R PAVING, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 0110  1  1

CLEARING & GRUBBING
41247385201

(0.120)

AC

28,000.00000 28,000.00 37,120.00000 37,120.00 30,000.00000 30,000.00

0085 0120  1

REGULAR EXCAVATION

42.000

CY

32.00000 1,344.00 11.02000 462.84 20.00000 840.00

0090 0120  6

EMBANKMENT

38.000

CY

55.00000 2,090.00 29.00000 1,102.00 20.00000 760.00

0095 0160  4

TYPE B STABILIZATION

50.000

SY

12.00000 600.00 17.40000 870.00 20.00000 1,000.00

0100 0285709

OPTIONAL BASE, BASE GROUP 09

310.000

SY

30.00000 9,300.00 40.60000 12,586.00 65.00000 20,150.00

0105 0327 70  8

MILLING EXIST ASPH PAVT, 2 1/2"
AVG DEPTH

6,850.000

SY

6.00000 41,100.00 4.64000 31,784.00 5.00000 34,250.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JVA ENGINEERING
CONTRACTOR, INC

(5) H & J ASPHALT, INC. (6) H & R PAVING, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0110 0334  1 13

SUPERPAVE ASPHALTIC CONC,
TRAFFIC C

569.600

TN

140.00000 79,744.00 156.60000 89,199.36 150.00000 85,440.00

0115 0337  7 73

ASPHALT CONCRETE FRICTION
COURSE,TRAFFIC C, FC-9.5, PG
76-22, ARB

404.800

TN

160.00000 64,768.00 179.80000 72,783.04 150.00000 60,720.00

0120 0352 70

GRINDING CONCRETE PAVEMENT

147.000

SY

12.00000 1,764.00 29.00000 4,263.00 50.00000 7,350.00

0125 0425  1205

INLETS, CURB, TYPE 9, PARTIAL

1.000

EA

3,500.00000 3,500.00 7,540.00000 7,540.00 7,000.00000 7,000.00

0130 0425  1355

INLETS, CURB, TYPE P-5, PARTIAL

1.000

EA

3,500.00000 3,500.00 7,540.00000 7,540.00 7,000.00000 7,000.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JVA ENGINEERING
CONTRACTOR, INC

(5) H & J ASPHALT, INC. (6) H & R PAVING, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0135 0425  1895

INLETS, BARRIER WALL, PARTIAL

3.000

EA

3,500.00000 10,500.00 6,960.00000 20,880.00 7,000.00000 21,000.00

0140 0425  5

MANHOLE, ADJUST

7.000

EA

600.00000 4,200.00 928.00000 6,496.00 500.00000 3,500.00

0145 0425 10

YARD DRAIN

6.000

EA

2,450.00000 14,700.00 5,800.00000 34,800.00 2,500.00000 15,000.00

0150 0430175115

PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 15"S/CD

165.000

LF

70.00000 11,550.00 139.20000 22,968.00 200.00000 33,000.00

0155 0436  1  1

TRENCH DRAIN, STANDARD

40.000

LF

340.00000 13,600.00 348.00000 13,920.00 250.00000 10,000.00

0160 0520  1 10

CONCRETE CURB & GUTTER,
TYPE F

593.000

LF

26.00000 15,418.00 29.00000 17,197.00 35.00000 20,755.00
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Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JVA ENGINEERING
CONTRACTOR, INC

(5) H & J ASPHALT, INC. (6) H & R PAVING, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0165 0521  1  1

MEDIAN BARRIER WALL CONC,
PRECAST

147.000

LF

150.00000 22,050.00 348.00000 51,156.00 80.00000 11,760.00

0170 0522  1

CONCRETE SIDEWALK AND
DRIVEWAYS, 4" THICK

563.000

SY

45.00000 25,335.00 55.68000 31,347.84 50.00000 28,150.00

0175 0526  1  2

PAVERS, ARCHITECTURAL,
SIDEWALK

260.000

SY

95.00000 24,700.00 113.68000 29,556.80 80.00000 20,800.00

0180 0527  2

DETECTABLE WARNINGS

149.000

SF

28.00000 4,172.00 34.80000 5,185.20 30.00000 4,470.00

0185 0544 75  1

CRASH CUSHION

1.000

EA

1,201.00000 1,201.00 17,400.00000 17,400.00 15,000.00000 15,000.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JVA ENGINEERING
CONTRACTOR, INC

(5) H & J ASPHALT, INC. (6) H & R PAVING, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 0546 71

RUMBLE STRIPS

4.000

PS

500.00000 2,000.00 377.00000 1,508.00 3,000.00000 12,000.00

0195 0710 11101

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID, 6"

1.964

GM

1,000.00000 1,964.00 1,160.00000 2,278.24 700.00000 1,374.80

0200 0710 11102

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
INTERCHANGE AND URBAN
ISLAND, 8"

0.334

GM

2,000.00000 668.00 348.00000 116.23 1,000.00000 334.00

0205 0710 11123

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
CROSSWALK AND ROUNDABOUT,
12"

1,108.000

LF

2.00000 2,216.00 1.16000 1,285.28 0.50000 554.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JVA ENGINEERING
CONTRACTOR, INC

(5) H & J ASPHALT, INC. (6) H & R PAVING, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0210 0710 11124

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

1,194.000

LF

2.50000 2,985.00 1.45000 1,731.30 1.00000 1,194.00

0215 0710 11125

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
STOP LINE OR CROSSWALK, 24"

1,312.000

LF

3.00000 3,936.00 1.74000 2,282.88 1.00000 1,312.00

0220 0710 11131

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SKIP,   10-30
OR 3-9 SKIP, 6" WIDE

1.028

GM

1,000.00000 1,028.00 348.00000 357.74 300.00000 308.40

0225 0710 11133

PAINTED PAVEMENT MARKING,
STANDARD,WHITE, 3'-9' SKIP
DROP LINE AND APPROACH TO
TOLL PLAZA, 12" WIDE,

0.070

GM

2,000.00000 140.00 1,160.00000 81.20 500.00000 35.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JVA ENGINEERING
CONTRACTOR, INC

(5) H & J ASPHALT, INC. (6) H & R PAVING, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 0710 11141

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, 2-4 DOTTED
GUIDELINE/ 6-10 DOTTED
EXTENSION, 6"

0.118

GM

1,000.00000 118.00 348.00000 41.06 500.00000 59.00

0235 0710 11160

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, MESSAGE  OR
SYMBOL

42.000

EA

40.00000 1,680.00 58.00000 2,436.00 35.00000 1,470.00

0240 0710 11170

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, ARROWS

48.000

EA

30.00000 1,440.00 23.20000 1,113.60 20.00000 960.00

0245 0710 11201

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID, 6"

0.874

GM

1,000.00000 874.00 348.00000 304.15 700.00000 611.80
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Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JVA ENGINEERING
CONTRACTOR, INC

(5) H & J ASPHALT, INC. (6) H & R PAVING, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 0710 11202

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID  FOR
INTERCHANGE AND URBAN
ISLAND, 8"

0.034

GM

2,000.00000 68.00 348.00000 11.83 4,000.00000 136.00

0255 0710 11224

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

148.000

LF

2.50000 370.00 1.16000 171.68 1.00000 148.00

0260 0908333  1

HIGH FRICTION SURFACE
COURSE

552.000

SY

48.00000 26,496.00 46.40000 25,612.80 60.00000 33,120.00

0265 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 41247385201

(1.000)

LS

41,670.00000 41,670.00 41,670.00000 41,670.00 41,670.00000 41,670.00
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Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JVA ENGINEERING
CONTRACTOR, INC

(5) H & J ASPHALT, INC. (6) H & R PAVING, INC.

Section Total with LCC: $642,538.00 $721,931.86 $722,960.25

Life Cycle Costs:

$722,960.25$642,538.00 $721,931.86Section Totals:
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Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JVA ENGINEERING
CONTRACTOR, INC

(5) H & J ASPHALT, INC. (6) H & R PAVING, INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 0700  1 11

SINGLE POST SIGN, F&I GROUND
MOUNT, UP TO 12 SF

18.000

AS

750.00000 13,500.00 464.00000 8,352.00 300.00000 5,400.00

0275 0700  1 21

SINGLE POST SIGN, F&I BARRIER
MOUNT INDEX 11871 UP TO 12 SF

1.000

AS

2,800.00000 2,800.00 1,160.00000 1,160.00 1,000.00000 1,000.00

0280 0700  1 60

SINGLE POST SIGN, REMOVE

2.000

AS

80.00000 160.00 23.20000 46.40 100.00000 200.00

0285 0700  3101

SIGN PANEL, FURNISH & INSTALL
GROUND MOUNT, UP TO 12 SF

4.000

EA

400.00000 1,600.00 232.00000 928.00 300.00000 1,200.00

0290 0700  3601

SIGN PANEL, REMOVE, UP TO 12
SF

4.000

EA

100.00000 400.00 23.20000 92.80 100.00000 400.00
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Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JVA ENGINEERING
CONTRACTOR, INC

(5) H & J ASPHALT, INC. (6) H & R PAVING, INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0295 0705 11  4

DELINEATOR, FLEXIBLE HIGH
PERFORMANCE 48"

5.000

EA

150.00000 750.00 81.20000 406.00 60.00000 300.00

0300 0706  3

RETRO-REFLECTIVE PAVEMENT
MARKERS

298.000

EA

5.00000 1,490.00 4.64000 1,382.72 3.00000 894.00

0305 0711 11124

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 18" FOR
DIAGONALS AND CHEVRONS

597.000

LF

3.00000 1,791.00 2.90000 1,731.30 3.00000 1,791.00

0310 0711 11125

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 24" FOR STOP LINE
AND CROSSWALK

253.000

LF

4.00000 1,012.00 3.48000 880.44 4.00000 1,012.00
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Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JVA ENGINEERING
CONTRACTOR, INC

(5) H & J ASPHALT, INC. (6) H & R PAVING, INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0315 0711 11141

THERMOPLASTIC, STANDARD,
WHITE, 2-4 DOTTED GUIDELINE/ 6-
10 GAP EXTENSION,  6"

0.059

GM

2,000.00000 118.00 1,224.96000 72.27 1,320.00000 77.88

0320 0711 11160

THERMOPLASTIC, STANDARD,
WHITE, MESSAGE OR SYMBOL

12.000

EA

120.00000 1,440.00 116.00000 1,392.00 120.00000 1,440.00

0325 0711 11170

THERMOPLASTIC, STANDARD,
WHITE, ARROW

17.000

EA

80.00000 1,360.00 52.20000 887.40 60.00000 1,020.00

0330 0711 11224

THERMOPLASTIC, STANDARD,
YELLOW, SOLID, 18" FOR
DIAGONAL OR CHEVRON

74.000

LF

5.00000 370.00 2.90000 214.60 1.00000 74.00
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Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JVA ENGINEERING
CONTRACTOR, INC

(5) H & J ASPHALT, INC. (6) H & R PAVING, INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0335 0711 14123

THERMOPLASTIC, PREFORMED,
WHITE, SOLID,  12" FOR
CROSSWALK

554.000

LF

12.00000 6,648.00 13.92000 7,711.68 12.00000 6,648.00

0340 0711 14125

THERMOPLASTIC, PREFORMED,
WHITE, SOLID,  24" FOR
CROSSWALK

403.000

LF

25.00000 10,075.00 27.84000 11,219.52 20.00000 8,060.00

0345 0711 14160

THERMOPLASTIC, PREFORMED,
WHITE, MESSAGE

9.000

EA

250.00000 2,250.00 290.00000 2,610.00 200.00000 1,800.00

0350 0711 14170

THERMOPLASTIC, PREFORMED,
WHITE, ARROWS

7.000

EA

180.00000 1,260.00 174.00000 1,218.00 100.00000 700.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JVA ENGINEERING
CONTRACTOR, INC

(5) H & J ASPHALT, INC. (6) H & R PAVING, INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0355 0711 16101

THERMOPLASTIC, STANDARD-
OTHER SURFACES, WHITE,
SOLID, 6"

0.982

GM

2,000.00000 1,964.00 1,740.00000 1,708.68 3,900.00000 3,829.80

0360 0711 16102

THERMOPLASTIC, STANDARD-
OTHER SURFACES, WHITE,
SOLID, 8"

0.167

GM

3,000.00000 501.00 2,320.00000 387.44 3,900.00000 651.30

0365 0711 16131

THERMOPLASTIC, OTHER
SURFACES, WHITE, SKIP, 6",10-30
SKIP OR 3-9 LANE DROP

0.514

GM

2,000.00000 1,028.00 1,740.00000 894.36 1,320.00000 678.48

0370 0711 16133

THERMOPLASTIC, STANDARD-
OTHER SURFACES WHITE, SKIP,
12"- APPROACH TO TOLL PLAZA
OR 3-9 LANE DROP

0.035

GM

3,000.00000 105.00 3,480.00000 121.80 2,500.00000 87.50
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JVA ENGINEERING
CONTRACTOR, INC

(5) H & J ASPHALT, INC. (6) H & R PAVING, INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0375 0711 16201

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SOLID, 6"

0.437

GM

2,000.00000 874.00 1,740.00000 760.38 3,900.00000 1,704.30

0380 0711 16202

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SOLID, 8"

0.017

GM

3,000.00000 51.00 2,320.00000 39.44 3,900.00000 66.30

0385 0711 17

THERMOPLASTIC, REMOVE
EXISTING THERMOPLASTIC
PAVEMENT MARKINGS

2,287.000

SF

2.00000 4,574.00 2.32000 5,305.84 1.90000 4,345.30

Section Total with LCC: $56,121.00 $49,523.07 $43,379.86

Life Cycle Costs:

$43,379.86$56,121.00 $49,523.07Section Totals:
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JVA ENGINEERING
CONTRACTOR, INC

(5) H & J ASPHALT, INC. (6) H & R PAVING, INC.

0003 LightingSECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 0630  2 11

CONDUIT, FURNISH & INSTALL,
OPEN TRENCH

150.000

LF

35.00000 5,250.00 6.96000 1,044.00 30.00000 4,500.00

0395 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

2.000

EA

800.00000 1,600.00 552.74000 1,105.48 700.00000 1,400.00

0400 0715  1 12

LIGHTING CONDUCTORS, F&I,
INSULATED, NO.8 - 6

1,175.000

LF

2.00000 2,350.00 1.85600 2,180.80 1.90000 2,232.50

0405 0715  1 60

LIGHTING CONDUCTORS,
REMOVE & DISPOSE,
CONTRACTOR OWNS

660.000

LF

1.00000 660.00 0.34800 229.68 0.50000 330.00

0410 0715500  1

POLE CABLE DISTRIBUTION
SYSTEM, CONVENTIONAL

1.000

EA

2,500.00000 2,500.00 1,918.06000 1,918.06 1,726.00000 1,726.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JVA ENGINEERING
CONTRACTOR, INC

(5) H & J ASPHALT, INC. (6) H & R PAVING, INC.

0003 LightingSECTION: Cat Alt Set: Cat Alt Member: LCC:

0415 0715518315

LIGHT POLE COMPLETE-SPECIAL
DESIGN, FURNISH & INSTALL
DOUBLE ARM POLE TOP MOUNT,
CONCRETE, 15'

1.000

EA

18,000.00000 18,000.00 16,240.00000 16,240.00 14,944.00000 14,944.00

0420 0715550000

LIGHT POLE COMPLETE- SPECIAL
DESIGN, REMOVE

1.000

EA

1,000.00000 1,000.00 765.60000 765.60 350.00000 350.00

Section Total with LCC: $31,360.00 $23,483.62 $25,482.50

Life Cycle Costs:

$25,482.50$31,360.00 $23,483.62Section Totals:
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JVA ENGINEERING
CONTRACTOR, INC

(5) H & J ASPHALT, INC. (6) H & R PAVING, INC.

0004 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0425 0630  2 12

CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

1,260.000

LF

35.00000 44,100.00 21.69200 27,331.92 30.00000 37,800.00

0430 0632  7  1

SIGNAL CABLE- NEW OR
RECONSTRUCTED
INTERSECTION, FURNISH &
INSTALL

2.000

PI

6,000.00000 12,000.00 4,640.00000 9,280.00 5,444.00000 10,888.00

0435 0632  7  2

SIGNAL CABLE-
REPAIR/REPLACE/OTHER,
FURNISH & INSTALL

600.000

LF

4.00000 2,400.00 5.80000 3,480.00 4.90000 2,940.00

0440 0632  7  6

SIGNAL CABLE, REMOVE-
INTERSECTION

1.000

PI

600.00000 600.00 580.00000 580.00 0.30000 0.30

Page 50 of 87

SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JVA ENGINEERING
CONTRACTOR, INC

(5) H & J ASPHALT, INC. (6) H & R PAVING, INC.

0004 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0445 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

42.000

EA

800.00000 33,600.00 552.74000 23,215.08 700.00000 29,400.00

0450 0639  1122

ELECTRICAL POWER SERVICE,
F&I, UNDERGROUND, METER
PURCHASED BY CONTRACTOR

3.000

AS

4,264.00000 12,792.00 4,079.14000 12,237.42 1,770.00000 5,310.00

0455 0639  1123

ELECTRICAL POWER SERVICE,
F&I, UNDERGROUND, METER NOT
REQUIRED

2.000

AS

4,000.00000 8,000.00 3,315.28000 6,630.56 1,369.00000 2,738.00

0460 0639  2  1

ELECTRICAL SERVICE WIRE

1,030.000

LF

6.00000 6,180.00 6.61200 6,810.36 3.30000 3,399.00

0465 0641  2 12

PRESTRESSED CONCRETE POLE,
F&I, TYPE P-II SERVICE POLE

4.000

EA

1,650.00000 6,600.00 2,001.00000 8,004.00 1,235.00000 4,940.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JVA ENGINEERING
CONTRACTOR, INC

(5) H & J ASPHALT, INC. (6) H & R PAVING, INC.

0004 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0470 0646  1 11

ALUMINUM SIGNALS POLE,
PEDESTAL

8.000

EA

950.00000 7,600.00 1,061.40000 8,491.20 1,500.00000 12,000.00

0475 0646  1 60

ALUMINUM SIGNALS POLE,
REMOVE

2.000

EA

350.00000 700.00 121.80000 243.60 88.00000 176.00

0480 0653  1 11

PEDESTRIAN SIGNAL, FURNISH &
INSTALL LED COUNTDOWN,  1
WAY

6.000

AS

800.00000 4,800.00 841.00000 5,046.00 472.00000 2,832.00

0485 0653  1 60

PEDESTRIAN SIGNAL, REMOVE
PED SIGNAL- POLE/PEDESTAL TO
REMAIN

3.000

AS

100.00000 300.00 63.80000 191.40 44.00000 132.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JVA ENGINEERING
CONTRACTOR, INC

(5) H & J ASPHALT, INC. (6) H & R PAVING, INC.

0004 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0490 0660  1109

LOOP DETECTOR INDUCTIVE, F&I,
TYPE 9

1.000

EA

280.00000 280.00 348.00000 348.00 137.00000 137.00

0495 0660  2101

LOOP ASSEMBLY- F&I, TYPE A

3.000

AS

1,300.00000 3,900.00 928.00000 2,784.00 794.00000 2,382.00

0500 0665  1 11

PEDESTRIAN DETECTOR,
FURNISH & INSTALL, STANDARD

10.000

EA

290.00000 2,900.00 319.00000 3,190.00 134.00000 1,340.00

0505 0665  1 60

PEDESTRIAN DETECTOR,
REMOVE- POLE/PEDESTAL TO
REMAIN

7.000

EA

50.00000 350.00 60.90000 426.30 44.00000 308.00

0510 0670  5120

TRAFFIC CONTROLLER
ASSEMBLY, F&I, 170

2.000

AS

22,500.00000 45,000.00 23,844.38000 47,688.76 21,090.00000 42,180.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JVA ENGINEERING
CONTRACTOR, INC

(5) H & J ASPHALT, INC. (6) H & R PAVING, INC.

0004 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0515 0670  5400

TRAFFIC CONTROLLER
ASSEMBLY, MODIFY

2.000

AS

3,500.00000 7,000.00 2,929.00000 5,858.00 1,910.00000 3,820.00

0520 0670  5600

TRAFFIC CONTROLLER
ASSEMBLY, REMOVE
CONTROLLER WITH CABINET

2.000

AS

800.00000 1,600.00 747.62000 1,495.24 350.00000 700.00

0525 0685161

SYSTEM AUXILIARIES, F&I,
MODEM

2.000

EA

1,800.00000 3,600.00 2,186.60000 4,373.20 1,285.00000 2,570.00

0530 0700  3101

SIGN PANEL, FURNISH & INSTALL
GROUND MOUNT, UP TO 12 SF

2.000

EA

450.00000 900.00 683.82000 1,367.64 500.00000 1,000.00

0535 0700  3601

SIGN PANEL, REMOVE, UP TO 12
SF

8.000

EA

90.00000 720.00 114.26000 914.08 44.00000 352.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JVA ENGINEERING
CONTRACTOR, INC

(5) H & J ASPHALT, INC. (6) H & R PAVING, INC.

0004 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0540 0741  1 11

TRAFFIC MONITORING SITE
VEHICLE SENSOR-NON-WEIGHT,
FURNISH & INSTALL, TYPE 1 AXLE
SENSOR- IN ROAD

4.000

EA

1,800.00000 7,200.00 1,160.00000 4,640.00 1,420.00000 5,680.00

0545 0745 70 12

TMS INDUCTIVE LOOP ASSEM,
F&I, 2 LOOPS / LANE

4.000

AS

1,450.00000 5,800.00 1,392.00000 5,568.00 1,173.00000 4,692.00

0550 0746 71132

TMS CABINET,F&I, TYPE III,
PEDESTAL MNT, 2 BACKPLANE

1.000

EA

5,500.00000 5,500.00 5,309.90000 5,309.90 3,376.00000 3,376.00

Section Total with LCC: $224,422.00 $195,504.66 $181,092.30

Life Cycle Costs:

$181,092.30$224,422.00 $195,504.66Section Totals:
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JVA ENGINEERING
CONTRACTOR, INC

(5) H & J ASPHALT, INC. (6) H & R PAVING, INC.

0005 Landscape / PeripheralSECTION: Cat Alt Set: Cat Alt Member: LCC:

0555 0580  1  2

LANDSCAPE COMPLETE- LARGE
PLANTS 41247385201

(1.000)

LS

12,000.00000 12,000.00 10,092.00000 10,092.00 30,000.00000 30,000.00

Section Total with LCC: $12,000.00 $10,092.00 $30,000.00

Life Cycle Costs:

$30,000.00$12,000.00 $10,092.00Section Totals:
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JVA ENGINEERING
CONTRACTOR, INC

(5) H & J ASPHALT, INC. (6) H & R PAVING, INC.

0006 UtilitiesSECTION: Cat Alt Set: Cat Alt Member: LCC:

0560 0425  5  1

MANHOLE, ADJUST, UTILITIES

2.000

EA

700.00000 1,400.00 928.00000 1,856.00 500.00000 1,000.00

0565 0425  6

VALVE BOXES, ADJUST

5.000

EA

300.00000 1,500.00 580.00000 2,900.00 350.00000 1,750.00

0570 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 41247385601

(1.000)

LS

295.00000 295.00 295.00000 295.00 295.00000 295.00

Section Total with LCC: $3,195.00 $5,051.00 $3,045.00

Life Cycle Costs:

$3,045.00$3,195.00 $5,051.00Section Totals:

$1,005,586.21$969,636.00 $1,005,959.91

$969,636.00

Contract Item Totals

$1,005,586.21

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



( ) indicates item is bid as Lump Sum

$969,636.00 $1,005,586.21 1,005,959.91Contract Grand Totals
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COMMUNITY ASPHALT
CORP.

(8) RANGER CONSTRUCTION
INDUSTRIES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0101  1

MOBILIZATION 41247385201

(1.000)

LS

106,467.43000 106,467.43 156,694.35000 156,694.35

0010 0102  1

MAINTENANCE OF TRAFFIC
41247385201

(140.000)

DA

67,232.73000 67,232.73 44,600.00000 44,600.00

0015 0102 14

TRAFFIC CONTROL OFFICER

120.000

MH

59.09000 7,090.80 67.00000 8,040.00

0020 0102 60

WORK ZONE SIGN

2,290.000

ED

0.32000 732.80 0.35000 801.50

0025 0102 71 14

BARRIER WALL, TEMPORARY, F&I,
TYPE K

350.000

LF

34.09000 11,931.50 29.00000 10,150.00

Page 59 of 87

SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COMMUNITY ASPHALT
CORP.

(8) RANGER CONSTRUCTION
INDUSTRIES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 0102 74  1

CHANNELIZING DEVICE- TYPES I,
II, DI, VP, DRUM, OR LCD

2,445.000

ED

0.18000 440.10 0.30000 733.50

0035 0102 74  2

CHANNELIZING DEVICE, TYPE III,
6'

310.000

ED

0.34000 105.40 0.20000 62.00

0040 0102 76

ARROW BOARD / ADVANCE
WARNING ARROW PANEL

155.000

ED

7.95000 1,232.25 8.65000 1,340.75

0045 0102 78

TEMPORARY RETROREFLECTIVE
PAVEMENT MARKER

298.000

EA

3.41000 1,016.18 3.40000 1,013.20

0050 0102 89  1

TEMPORARY CRASH CUSHION,
REDIRECTIVE OPTION

1.000

LO

1,136.38000 1,136.38 1,240.00000 1,240.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COMMUNITY ASPHALT
CORP.

(8) RANGER CONSTRUCTION
INDUSTRIES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 0102 99

PORTABLE CHANGEABLE
MESSAGE SIGN, TEMPORARY

308.000

ED

13.64000 4,201.12 14.85000 4,573.80

0060 0102104

TEMPORARY SIGNALIZATION AND
MAINTENANCE, INTERSECTION

280.000

ED

7.36000 2,060.80 7.75000 2,170.00

0065 0102107  1

TEMPORARY TRAFFIC
DETECTION AND MAINTENANCE,
INTERSECTION

280.000

ED

6.20000 1,736.00 7.40000 2,072.00

0070 0104 18

INLET PROTECTION SYSTEM

12.000

EA

113.64000 1,363.68 100.00000 1,200.00

0075 0107  1

LITTER REMOVAL

2.470

AC

113.64000 280.69 120.00000 296.40
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COMMUNITY ASPHALT
CORP.

(8) RANGER CONSTRUCTION
INDUSTRIES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 0110  1  1

CLEARING & GRUBBING
41247385201

(0.120)

AC

107,012.90000 107,012.90 55,500.00000 55,500.00

0085 0120  1

REGULAR EXCAVATION

42.000

CY

39.86000 1,674.12 60.00000 2,520.00

0090 0120  6

EMBANKMENT

38.000

CY

85.23000 3,238.74 77.00000 2,926.00

0095 0160  4

TYPE B STABILIZATION

50.000

SY

5.68000 284.00 57.00000 2,850.00

0100 0285709

OPTIONAL BASE, BASE GROUP 09

310.000

SY

45.52000 14,111.20 45.00000 13,950.00

0105 0327 70  8

MILLING EXIST ASPH PAVT, 2 1/2"
AVG DEPTH

6,850.000

SY

6.09000 41,716.50 7.45000 51,032.50
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COMMUNITY ASPHALT
CORP.

(8) RANGER CONSTRUCTION
INDUSTRIES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0110 0334  1 13

SUPERPAVE ASPHALTIC CONC,
TRAFFIC C

569.600

TN

156.68000 89,244.93 160.00000 91,136.00

0115 0337  7 73

ASPHALT CONCRETE FRICTION
COURSE,TRAFFIC C, FC-9.5, PG
76-22, ARB

404.800

TN

203.88000 82,530.62 210.00000 85,008.00

0120 0352 70

GRINDING CONCRETE PAVEMENT

147.000

SY

64.13000 9,427.11 69.00000 10,143.00

0125 0425  1205

INLETS, CURB, TYPE 9, PARTIAL

1.000

EA

2,840.95000 2,840.95 3,150.00000 3,150.00

0130 0425  1355

INLETS, CURB, TYPE P-5, PARTIAL

1.000

EA

3,977.33000 3,977.33 4,220.00000 4,220.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COMMUNITY ASPHALT
CORP.

(8) RANGER CONSTRUCTION
INDUSTRIES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0135 0425  1895

INLETS, BARRIER WALL, PARTIAL

3.000

EA

4,090.97000 12,272.91 5,410.00000 16,230.00

0140 0425  5

MANHOLE, ADJUST

7.000

EA

511.38000 3,579.66 1,760.00000 12,320.00

0145 0425 10

YARD DRAIN

6.000

EA

3,409.13000 20,454.78 3,830.00000 22,980.00

0150 0430175115

PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 15"S/CD

165.000

LF

90.91000 15,000.15 50.00000 8,250.00

0155 0436  1  1

TRENCH DRAIN, STANDARD

40.000

LF

198.87000 7,954.80 420.00000 16,800.00

0160 0520  1 10

CONCRETE CURB & GUTTER,
TYPE F

593.000

LF

28.41000 16,847.13 50.00000 29,650.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COMMUNITY ASPHALT
CORP.

(8) RANGER CONSTRUCTION
INDUSTRIES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0165 0521  1  1

MEDIAN BARRIER WALL CONC,
PRECAST

147.000

LF

198.86000 29,232.42 350.00000 51,450.00

0170 0522  1

CONCRETE SIDEWALK AND
DRIVEWAYS, 4" THICK

563.000

SY

32.95000 18,550.85 36.00000 20,268.00

0175 0526  1  2

PAVERS, ARCHITECTURAL,
SIDEWALK

260.000

SY

101.89000 26,491.40 100.00000 26,000.00

0180 0527  2

DETECTABLE WARNINGS

149.000

SF

28.41000 4,233.09 31.00000 4,619.00

0185 0544 75  1

CRASH CUSHION

1.000

EA

17,045.69000 17,045.69 15,800.00000 15,800.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COMMUNITY ASPHALT
CORP.

(8) RANGER CONSTRUCTION
INDUSTRIES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 0546 71

RUMBLE STRIPS

4.000

PS

1,022.74000 4,090.96 2,470.00000 9,880.00

0195 0710 11101

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID, 6"

1.964

GM

795.47000 1,562.30 1,110.00000 2,180.04

0200 0710 11102

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
INTERCHANGE AND URBAN
ISLAND, 8"

0.334

GM

1,136.38000 379.55 1,360.00000 454.24

0205 0710 11123

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
CROSSWALK AND ROUNDABOUT,
12"

1,108.000

LF

0.57000 631.56 1.35000 1,495.80
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COMMUNITY ASPHALT
CORP.

(8) RANGER CONSTRUCTION
INDUSTRIES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0210 0710 11124

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

1,194.000

LF

1.14000 1,361.16 1.50000 1,791.00

0215 0710 11125

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
STOP LINE OR CROSSWALK, 24"

1,312.000

LF

1.14000 1,495.68 1.60000 2,099.20

0220 0710 11131

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SKIP,   10-30
OR 3-9 SKIP, 6" WIDE

1.028

GM

340.91000 350.46 430.00000 442.04

0225 0710 11133

PAINTED PAVEMENT MARKING,
STANDARD,WHITE, 3'-9' SKIP
DROP LINE AND APPROACH TO
TOLL PLAZA, 12" WIDE,

0.070

GM

568.19000 39.77 960.00000 67.20
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COMMUNITY ASPHALT
CORP.

(8) RANGER CONSTRUCTION
INDUSTRIES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 0710 11141

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, 2-4 DOTTED
GUIDELINE/ 6-10 DOTTED
EXTENSION, 6"

0.118

GM

568.19000 67.05 490.00000 57.82

0235 0710 11160

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, MESSAGE  OR
SYMBOL

42.000

EA

39.77000 1,670.34 37.00000 1,554.00

0240 0710 11170

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, ARROWS

48.000

EA

22.73000 1,091.04 24.75000 1,188.00

0245 0710 11201

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID, 6"

0.874

GM

795.47000 695.24 1,110.00000 970.14

Page 68 of 87

SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COMMUNITY ASPHALT
CORP.

(8) RANGER CONSTRUCTION
INDUSTRIES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 0710 11202

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID  FOR
INTERCHANGE AND URBAN
ISLAND, 8"

0.034

GM

4,545.52000 154.55 1,360.00000 46.24

0255 0710 11224

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

148.000

LF

1.14000 168.72 1.50000 222.00

0260 0908333  1

HIGH FRICTION SURFACE
COURSE

552.000

SY

56.82000 31,364.64 110.00000 60,720.00

0265 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 41247385201

(1.000)

LS

41,670.00000 41,670.00 41,670.00000 41,670.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COMMUNITY ASPHALT
CORP.

(8) RANGER CONSTRUCTION
INDUSTRIES, INC.

Section Total with LCC: $821,542.16 $906,627.72

Life Cycle Costs:

$821,542.16 $906,627.72Section Totals:
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COMMUNITY ASPHALT
CORP.

(8) RANGER CONSTRUCTION
INDUSTRIES, INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 0700  1 11

SINGLE POST SIGN, F&I GROUND
MOUNT, UP TO 12 SF

18.000

AS

340.91000 6,136.38 310.00000 5,580.00

0275 0700  1 21

SINGLE POST SIGN, F&I BARRIER
MOUNT INDEX 11871 UP TO 12 SF

1.000

AS

1,136.38000 1,136.38 1,030.00000 1,030.00

0280 0700  1 60

SINGLE POST SIGN, REMOVE

2.000

AS

113.64000 227.28 12.15000 24.30

0285 0700  3101

SIGN PANEL, FURNISH & INSTALL
GROUND MOUNT, UP TO 12 SF

4.000

EA

340.91000 1,363.64 300.00000 1,200.00

0290 0700  3601

SIGN PANEL, REMOVE, UP TO 12
SF

4.000

EA

113.64000 454.56 12.15000 48.60
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COMMUNITY ASPHALT
CORP.

(8) RANGER CONSTRUCTION
INDUSTRIES, INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0295 0705 11  4

DELINEATOR, FLEXIBLE HIGH
PERFORMANCE 48"

5.000

EA

68.18000 340.90 50.00000 250.00

0300 0706  3

RETRO-REFLECTIVE PAVEMENT
MARKERS

298.000

EA

3.41000 1,016.18 3.40000 1,013.20

0305 0711 11124

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 18" FOR
DIAGONALS AND CHEVRONS

597.000

LF

3.41000 2,035.77 4.65000 2,776.05

0310 0711 11125

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 24" FOR STOP LINE
AND CROSSWALK

253.000

LF

4.55000 1,151.15 6.20000 1,568.60
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COMMUNITY ASPHALT
CORP.

(8) RANGER CONSTRUCTION
INDUSTRIES, INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0315 0711 11141

THERMOPLASTIC, STANDARD,
WHITE, 2-4 DOTTED GUIDELINE/ 6-
10 GAP EXTENSION,  6"

0.059

GM

1,500.03000 88.50 1,480.00000 87.32

0320 0711 11160

THERMOPLASTIC, STANDARD,
WHITE, MESSAGE OR SYMBOL

12.000

EA

136.36000 1,636.32 80.00000 960.00

0325 0711 11170

THERMOPLASTIC, STANDARD,
WHITE, ARROW

17.000

EA

68.18000 1,159.06 68.00000 1,156.00

0330 0711 11224

THERMOPLASTIC, STANDARD,
YELLOW, SOLID, 18" FOR
DIAGONAL OR CHEVRON

74.000

LF

1.14000 84.36 4.65000 344.10
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COMMUNITY ASPHALT
CORP.

(8) RANGER CONSTRUCTION
INDUSTRIES, INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0335 0711 14123

THERMOPLASTIC, PREFORMED,
WHITE, SOLID,  12" FOR
CROSSWALK

554.000

LF

13.64000 7,556.56 11.15000 6,177.10

0340 0711 14125

THERMOPLASTIC, PREFORMED,
WHITE, SOLID,  24" FOR
CROSSWALK

403.000

LF

22.73000 9,160.19 22.25000 8,966.75

0345 0711 14160

THERMOPLASTIC, PREFORMED,
WHITE, MESSAGE

9.000

EA

227.27000 2,045.43 300.00000 2,700.00

0350 0711 14170

THERMOPLASTIC, PREFORMED,
WHITE, ARROWS

7.000

EA

113.64000 795.48 120.00000 840.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COMMUNITY ASPHALT
CORP.

(8) RANGER CONSTRUCTION
INDUSTRIES, INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0355 0711 16101

THERMOPLASTIC, STANDARD-
OTHER SURFACES, WHITE,
SOLID, 6"

0.982

GM

4,431.89000 4,352.12 4,640.00000 4,556.48

0360 0711 16102

THERMOPLASTIC, STANDARD-
OTHER SURFACES, WHITE,
SOLID, 8"

0.167

GM

4,431.89000 740.13 6,190.00000 1,033.73

0365 0711 16131

THERMOPLASTIC, OTHER
SURFACES, WHITE, SKIP, 6",10-30
SKIP OR 3-9 LANE DROP

0.514

GM

1,500.03000 771.02 1,160.00000 596.24

0370 0711 16133

THERMOPLASTIC, STANDARD-
OTHER SURFACES WHITE, SKIP,
12"- APPROACH TO TOLL PLAZA
OR 3-9 LANE DROP

0.035

GM

2,840.95000 99.43 2,470.00000 86.45
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COMMUNITY ASPHALT
CORP.

(8) RANGER CONSTRUCTION
INDUSTRIES, INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0375 0711 16201

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SOLID, 6"

0.437

GM

4,431.89000 1,936.74 4,640.00000 2,027.68

0380 0711 16202

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SOLID, 8"

0.017

GM

4,431.89000 75.34 6,190.00000 105.23

0385 0711 17

THERMOPLASTIC, REMOVE
EXISTING THERMOPLASTIC
PAVEMENT MARKINGS

2,287.000

SF

2.16000 4,939.92 1.85000 4,230.95

Section Total with LCC: $49,302.84 $47,358.78

Life Cycle Costs:

$49,302.84 $47,358.78Section Totals:
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COMMUNITY ASPHALT
CORP.

(8) RANGER CONSTRUCTION
INDUSTRIES, INC.

0003 LightingSECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 0630  2 11

CONDUIT, FURNISH & INSTALL,
OPEN TRENCH

150.000

LF

12.50000 1,875.00 22.25000 3,337.50

0395 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

2.000

EA

590.92000 1,181.84 680.00000 1,360.00

0400 0715  1 12

LIGHTING CONDUCTORS, F&I,
INSULATED, NO.8 - 6

1,175.000

LF

1.73000 2,032.75 1.60000 1,880.00

0405 0715  1 60

LIGHTING CONDUCTORS,
REMOVE & DISPOSE,
CONTRACTOR OWNS

660.000

LF

0.44000 290.40 0.50000 330.00

0410 0715500  1

POLE CABLE DISTRIBUTION
SYSTEM, CONVENTIONAL

1.000

EA

1,771.78000 1,771.78 1,980.00000 1,980.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COMMUNITY ASPHALT
CORP.

(8) RANGER CONSTRUCTION
INDUSTRIES, INC.

0003 LightingSECTION: Cat Alt Set: Cat Alt Member: LCC:

0415 0715518315

LIGHT POLE COMPLETE-SPECIAL
DESIGN, FURNISH & INSTALL
DOUBLE ARM POLE TOP MOUNT,
CONCRETE, 15'

1.000

EA

17,687.75000 17,687.75 9,280.00000 9,280.00

0420 0715550000

LIGHT POLE COMPLETE- SPECIAL
DESIGN, REMOVE

1.000

EA

729.56000 729.56 2,470.00000 2,470.00

Section Total with LCC: $25,569.08 $20,637.50

Life Cycle Costs:

$25,569.08 $20,637.50Section Totals:
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COMMUNITY ASPHALT
CORP.

(8) RANGER CONSTRUCTION
INDUSTRIES, INC.

0004 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0425 0630  2 12

CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

1,260.000

LF

16.55000 20,853.00 17.30000 21,798.00

0430 0632  7  1

SIGNAL CABLE- NEW OR
RECONSTRUCTED
INTERSECTION, FURNISH &
INSTALL

2.000

PI

5,080.75000 10,161.50 6,060.00000 12,120.00

0435 0632  7  2

SIGNAL CABLE-
REPAIR/REPLACE/OTHER,
FURNISH & INSTALL

600.000

LF

4.81000 2,886.00 5.55000 3,330.00

0440 0632  7  6

SIGNAL CABLE, REMOVE-
INTERSECTION

1.000

PI

3,254.59000 3,254.59 3,090.00000 3,090.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COMMUNITY ASPHALT
CORP.

(8) RANGER CONSTRUCTION
INDUSTRIES, INC.

0004 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0445 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

42.000

EA

590.92000 24,818.64 680.00000 28,560.00

0450 0639  1122

ELECTRICAL POWER SERVICE,
F&I, UNDERGROUND, METER
PURCHASED BY CONTRACTOR

3.000

AS

4,427.92000 13,283.76 5,090.00000 15,270.00

0455 0639  1123

ELECTRICAL POWER SERVICE,
F&I, UNDERGROUND, METER NOT
REQUIRED

2.000

AS

2,488.68000 4,977.36 3,090.00000 6,180.00

0460 0639  2  1

ELECTRICAL SERVICE WIRE

1,030.000

LF

3.08000 3,172.40 3.70000 3,811.00

0465 0641  2 12

PRESTRESSED CONCRETE POLE,
F&I, TYPE P-II SERVICE POLE

4.000

EA

1,477.30000 5,909.20 1,980.00000 7,920.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COMMUNITY ASPHALT
CORP.

(8) RANGER CONSTRUCTION
INDUSTRIES, INC.

0004 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0470 0646  1 11

ALUMINUM SIGNALS POLE,
PEDESTAL

8.000

EA

1,693.21000 13,545.68 1,360.00000 10,880.00

0475 0646  1 60

ALUMINUM SIGNALS POLE,
REMOVE

2.000

EA

109.09000 218.18 430.00000 860.00

0480 0653  1 11

PEDESTRIAN SIGNAL, FURNISH &
INSTALL LED COUNTDOWN,  1
WAY

6.000

AS

1,068.20000 6,409.20 1,480.00000 8,880.00

0485 0653  1 60

PEDESTRIAN SIGNAL, REMOVE
PED SIGNAL- POLE/PEDESTAL TO
REMAIN

3.000

AS

113.64000 340.92 62.00000 186.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COMMUNITY ASPHALT
CORP.

(8) RANGER CONSTRUCTION
INDUSTRIES, INC.

0004 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0490 0660  1109

LOOP DETECTOR INDUCTIVE, F&I,
TYPE 9

1.000

EA

219.30000 219.30 410.00000 410.00

0495 0660  2101

LOOP ASSEMBLY- F&I, TYPE A

3.000

AS

973.85000 2,921.55 1,180.00000 3,540.00

0500 0665  1 11

PEDESTRIAN DETECTOR,
FURNISH & INSTALL, STANDARD

10.000

EA

227.54000 2,275.40 310.00000 3,100.00

0505 0665  1 60

PEDESTRIAN DETECTOR,
REMOVE- POLE/PEDESTAL TO
REMAIN

7.000

EA

112.50000 787.50 120.00000 840.00

0510 0670  5120

TRAFFIC CONTROLLER
ASSEMBLY, F&I, 170

2.000

AS

21,124.66000 42,249.32 27,800.00000 55,600.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COMMUNITY ASPHALT
CORP.

(8) RANGER CONSTRUCTION
INDUSTRIES, INC.

0004 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0515 0670  5400

TRAFFIC CONTROLLER
ASSEMBLY, MODIFY

2.000

AS

2,840.95000 5,681.90 2,230.00000 4,460.00

0520 0670  5600

TRAFFIC CONTROLLER
ASSEMBLY, REMOVE
CONTROLLER WITH CABINET

2.000

AS

2,002.18000 4,004.36 1,860.00000 3,720.00

0525 0685161

SYSTEM AUXILIARIES, F&I,
MODEM

2.000

EA

4,157.11000 8,314.22 3,090.00000 6,180.00

0530 0700  3101

SIGN PANEL, FURNISH & INSTALL
GROUND MOUNT, UP TO 12 SF

2.000

EA

228.41000 456.82 250.00000 500.00

0535 0700  3601

SIGN PANEL, REMOVE, UP TO 12
SF

8.000

EA

73.06000 584.48 31.00000 248.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COMMUNITY ASPHALT
CORP.

(8) RANGER CONSTRUCTION
INDUSTRIES, INC.

0004 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0540 0741  1 11

TRAFFIC MONITORING SITE
VEHICLE SENSOR-NON-WEIGHT,
FURNISH & INSTALL, TYPE 1 AXLE
SENSOR- IN ROAD

4.000

EA

1,727.67000 6,910.68 1,860.00000 7,440.00

0545 0745 70 12

TMS INDUCTIVE LOOP ASSEM,
F&I, 2 LOOPS / LANE

4.000

AS

1,604.61000 6,418.44 1,610.00000 6,440.00

0550 0746 71132

TMS CABINET,F&I, TYPE III,
PEDESTAL MNT, 2 BACKPLANE

1.000

EA

4,404.44000 4,404.44 4,950.00000 4,950.00

Section Total with LCC: $195,058.84 $220,313.00

Life Cycle Costs:

$195,058.84 $220,313.00Section Totals:
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COMMUNITY ASPHALT
CORP.

(8) RANGER CONSTRUCTION
INDUSTRIES, INC.

0005 Landscape / PeripheralSECTION: Cat Alt Set: Cat Alt Member: LCC:

0555 0580  1  2

LANDSCAPE COMPLETE- LARGE
PLANTS 41247385201

(1.000)

LS

10,000.14000 10,000.14 10,700.00000 10,700.00

Section Total with LCC: $10,000.14 $10,700.00

Life Cycle Costs:

$10,000.14 $10,700.00Section Totals:
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COMMUNITY ASPHALT
CORP.

(8) RANGER CONSTRUCTION
INDUSTRIES, INC.

0006 UtilitiesSECTION: Cat Alt Set: Cat Alt Member: LCC:

0560 0425  5  1

MANHOLE, ADJUST, UTILITIES

2.000

EA

511.38000 1,022.76 510.00000 1,020.00

0565 0425  6

VALVE BOXES, ADJUST

5.000

EA

397.73000 1,988.65 150.00000 750.00

0570 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 41247385601

(1.000)

LS

295.00000 295.00 295.00000 295.00

Section Total with LCC: $3,306.41 $2,065.00

Life Cycle Costs:

$3,306.41 $2,065.00Section Totals:

$1,207,702.00$1,104,779.47

$1,104,779.47

Contract Item Totals

$1,207,702.00

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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SR 5/US-1/BRICKELL FROM N OF SE 5 STREET TO SE 3 AVENUE

Call Order:

Letting Date: District 6

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

October 29, 2015

Contract Description:

E6J31

N/A

140 WORKING DAYS

MIAMI-DADE

Min: Max:

11/09/2015Florida Department of Transportation



( ) indicates item is bid as Lump Sum

$1,104,779.47 $1,207,702.00Contract Grand Totals
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